

TABULATION SHEET

BID DATE: **June 3, 2009** BID #: **F/B 09-144**
 BID TIME: **2:00 p.m.** TITLE: **SNOW BROOM EQUIPMENT BUILDING**
 DEPT: **Aviation** # INVITATIONS SENT: **72**

VENDOR	EKC, Inc.	CSDI Construction	Atkins General Builders, Inc. dba KEPHA Construction	Steed Construction, Inc.	K-J Corporation, Inc.
ADDENDUM	Yes	Yes	Yes	Yes	Yes
SIGNATURE	Yes	Yes	Yes	Yes	Yes
BID BOND	Yes	Yes	Yes	Yes	Yes
SCHEDULE 1	\$478,700	\$497,900	\$482,125	\$519,400	\$507,000
ADD ALT NO. 1	\$23,500	\$24,900	\$24,040	\$25,750	\$23,000
TOTAL SCHED 1 + ADD ALT 1	\$502,200	\$522,800	\$506,165	\$545,150	\$563,000
SCHEDULE 2	\$76,276	\$58,500	\$94,070	\$57,643	\$73,500
TOTAL SCHED 1 + ADD ALT 1 + SCHED 2	\$578,476	\$581,300	\$600,235	\$602,793	\$603,500

VENDOR	Stock CMS, Inc.	R Squared Construction, Inc.	CM Company, Inc.	Perkins Construction, Inc.	The Ewing Co., Inc.
ADDENDUM	Yes	Yes	Yes	Yes	Yes
SIGNATURE	Yes	Yes	Yes	Yes	Yes
BID BOND	Yes	Yes	Yes	Yes	Yes
SCHEDULE 1	\$502,000	\$522,082	\$527,112	\$498,000	\$547,900
ADD ALT NO. 1	\$32,729	\$24,000	\$25,830	\$25,500	\$25,040
TOTAL SCHED 1 + ADD ALT 1	\$534,729	\$546,082	\$552,942*	\$523,500	\$572,940
SCHEDULE 2	\$74,741	\$68,100	\$61,823	\$99,000	\$80,198
TOTAL SCHED 1 + ADD ALT 1 + SCHED 2	\$609,470	\$614,182	\$614,765*	\$622,500	\$653,138

* Corrected for mathematical error.

TABULATION SHEET

BID DATE: **June 3, 2009** BID #: **F/B 09-144**

BID TIME: **2:00 p.m.** TITLE: **SNOW BROOM EQUIPMENT BUILDING**

Page 2

VENDOR	Wright Brothers, The Building Company	Ovard Construction, Inc.	Challenger Companies, Inc.	Valley Design & Construction, Inc.	King Excavation
ADDENDUM	Yes	Yes	Yes	Yes	Yes
SIGNATURE	Yes	Yes	Yes	Yes	Yes
BID BOND	Yes	Yes	Yes	Yes	Yes
SCHEDULE 1	\$563,879	\$522,717	\$561,552	\$573,000	\$567,900
ADD ALT NO. 1	\$23,935	\$26,309	\$25,772	\$29,500	\$35,000
TOTAL SCHED 1 + ADD ALT 1	\$587,814	\$549,026	\$587,324	\$602,500	\$602,900
SCHEDULE 2	\$78,086	\$116,881	\$79,832	\$83,700	\$88,125
TOTAL SCHED 1 + ADD ALT 1 + SCHED 2	\$665,900	\$665,907	\$667,156	\$686,200	\$691,025

VENDOR	Baumgart Construction Inc.
ADDENDUM	Yes
SIGNATURE	Yes
BID BOND	Yes
SCHEDULE 1	\$606,323
ADD ALT NO. 1	\$36,124
TOTAL SCHED 1 + ADD ALT 1	\$642,447
SCHEDULE 2	\$75,035
TOTAL SCHED 1 + ADD ALT 1 + SCHED 2	\$717,482